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16.

GENERAL NOTES

ALL CONSTRUCTION SEQUENCING AND OPERATIONS SHALL
CONFORM TO THE APPLICABLE PROVISIONS OF AC
150/5370~2E OPERATIONAL SAFETY ON AIRPORTS DURING
CONSTRUCTION (LATEST EDITION). PAYMENT FOR TRAFFIC
CONTROL. DEVICES AND MAINTENANCE OF TRAFFIC AND TRAFFIC
CONTROL_INCLUDING, BUT NOT LIMITED TO, TEMPORARY
PAVEMENT MARKING, TEMPORARY PAVEMENT MARKING REMOVALS,
BARRICADES AND THE MOVING AND MAINTENANCE OfF
BARRICADES, TEMPORARY SIGNING, TEMPORARY SIGNING
REMOVAL, AIR OPERATIONS AREA (A.0.A.) LATHE AND RIBBON,
E7C. SHALL NOT BE PAID FOR SEPARATELY, BUT SHALL BE
CONSIDERED INCIDENTAL TO THE CONTRACT.

THE CONTRACTOR MUST STAGE CONSTRUCTION AROUND AIRPORT
OPERATIONS. STAGING SHOWN IS SUGGESTED AND 1S INTENDED
TO PROVIDE THE CONTRACTOR WITH MAJOR WORK AREAS WHILE
MINIMIZING DISRUPTIONS TO AIRPORT OPERATIONS. THE
CONTRACTOR MAY USE ALTERNATE STAGING PLANS; HOWEVER,
ALTERNATE STAGING PLANS MUST MAINTAIN AIRPORT OPERATIONS
TO THE SATISFACTION OF THE AIRPORT DIRECTOR AND RESIDENT
ENGINEER AND BE APPROVED BY THE DIVISION OF
AERONAUTICS.

THE CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER TWC
(2) WORKING DAYS IN ADVANCE OF ANY STAGING CHANGES,
WHICH WILL REQUIRE CHANGES IN AIRCRAFT MOVEMENT. THE
RESIDENT ENGINEER SHALL THEN NOTIFY THE AIRPORT, WHO
WILL ISSUE APPROPRIATE NOTAMS.

BARRICADES AT 15-FOOT CENTERS SHALL BE PLACED AT THE
LOCATIONS SHOWN OR AS DIRECTED BY THE AIRPORT DIRECTOR
IN CONSULTATION WITH THE RESIDENT ENGINEER. BARRICADES
SHALL BE WEIGHTED TO PREVENT BLOWING OVER, HAVE A
FLASHING RED LIGHT AND CONFORM TO iDOT STANDARD
702001, TYPE f AND TYPE lI. ROPE WITH HIGH VISIBILITY
ORANGE FLAGGING SHALL BE INSTALLED BETWEEN ALL
BARRICADES.

THE AIRPORT DIRECTOR IN CONSULTATION WITH THE RESIDENT
ENGINEER, SHALL HAVE FINAL SAY IN THE APPROVAL OF THE
CONSTRUCTION OPERATING SEQUENCE AS IT RELATES TC
PEDESTRIAN, VEHICULAR AND AIRCRAFT SAFETY.

THE CONTRACTOR SHALL KEEP ALL TRUCKS, EQUIPMENT AND
MATERIALS OFF OF THE EXISTING PAVEMENTS, EXCEPT AS
SHOWN OR WITH THE PRIOR APPROVAL OF THE AIRPORT
DIRECTOR.

EXISTING AREAS BEYOND PROJECT LIMITS INCLUDING THE HAUL
ROAD(S) AND STAGING AREAS DISTURBED BY THE CONTRACTOR'S
OPERATIONS SHALL BE RESTORED BY THE CONTRACTOR TO
PRE~CONSTRUCTION CONDITION AT NO ADDITIONAL COST TC THE
OWNER AND TO THE SATISFACTION OF THE RESIDENT ENGINEER.

- EACH DAY AT THE COMPLETION OF WORK, OR MORE

FREQUENTLY AS DETERMINED BY THE AIRPORT DIRECTOR THE
CONTRACTOR SHALL BE REQUIRED TC USE A PICKUP TYPE
SWEEPER IN ALL ACTIVE CONSTRUCTION AIRFIELD PAVEMENT
AREAS AND AT EXISTING AIRPORT ROADS. THE CONTRACTOR
WILL BE REQUIRED TO HAVE A SWEEPER AVAILABLE FOR USE
AT ALL TIMES. THE COST OF SWEEPING SHALL BE CONSIDERED
INCIDENTAL TO THE CONTRACT.

CONTRACTOR'S EQUIPMENT SHALL BE STORED IN THE
EQUIPMENT AND MATERIAL STORAGE AREA WITHIN THE LIMITS OF
EACH PHASE AS DESIGNATED BY THE AIRPORT DIRECTOR WHEN
CONSTRUCTION IS NOT IN PROGRESS. CONTRACTOR SHALL
PLACE EQUIPMENT/MATERIAL STORAGE AND EMPLOYEE PARKING
AREA WITHIN THE CONSTRUCTION SITE BOUNDARIES, AT NO TIME
WILL THIS AREA BE ON EXISTING PAVEMENTS OR NEWLY
CONSTRUCTED PAVEMENT.

. WORK PERFORMED BY THE CONTRACTOR QUTSIDE OF DAYLIGHT

HOURS SHALL BE DONE UNDER SUFFICIENT ARTIFICIAL AREA
LIGHTING TO ALLOW FOR PROPER CONSTRUCTION METHODS AND
INSPECTIONS.  LIGHT SHALL CONSIST OF MOVABLE POLE
MOUNTED FLOODLIGHTS AND/OR SPOTLIGHTS OF SUFFICIENT
NUMBER TO ILLUMINATE THE WORK AREA, VEHICLE HEADLIGHTS
WILL BE ALLOWED ONLY IN ADDITION TO OTHER LIGHTS
MENTIONED ABOVE. LIGHTING SHALL BE AS APPROVED BY THE
ENGINEER AND SHALL NOT BE USED IF THEY AFFECT FLIGHT
SAFETY, GONTRACTOR'S WORK HOURS SHALL BE N
ACCORDANCE WITH LOCAL ORDINANCES.

. MATERIALS REMOVED FROM THE PROJECT SHALL BE DISPOSED

OF AT AN APPROVED SITE OFF OF THE AIRPORT PROPERTY.

. THE CONTRACTOR WiLL BE REQUIRED TO PLACE A LINE OF

LATHE AND RIBBON ALONG THE AIR OPERATIONS AREA (A.0.A)
LIMIT, RIGHT OF WAY LIMIT AND ALONG DESIGNATED LIMITS OF
CONSTRUCTION AT LOCATIONS AS SHOWN ON THE PLANS OR AS
DIRECTED BY THE ENGINEER

. THE CONTRACTOR SHALL CONTACT THE RESIDENT ENGINEER AND

THE AIRPORT DIRECTOR A MINIMUM Of FIVE (5) WORKING
DAYS IN ADVANCE OF THE START OF CONSTRUCTION SO THAT
THE APPROPRIATE NOTAMS MAY BE ISSUED.

. THE CONTRACTOR SHALL PROVIDE WASTE RECEPTACLES

THROUGHOUT THE WORK ZONE AND MAINTAIN SANITARY
FACILITIES FOR EMPLOYEES TO USE. FACILITIES WITHIN THE
HANGARS/AIRPORT BUILDINGS SHALL NOT BE USED.

. THE TALLEST PIECE OF CONSTRUCTION EQUIPMENT IS

ANTICIPATED TO BE A STONE DELIVERY DUMP TRUCK, WHICH
Egss _ﬂ\oMAXIMUM HEIGHT OF TWENTY-FIVE (25) FEET IN A DUMP
) 5

ALL EXISTING ROADS USED AS A HAUL ROAD BY THE
CONTRACTOR SHALL BE RESTORED TOQ THEIR
PRE—CONSTRUCTION CONDITION OR TO THE SATISFACTION OF
THE RESIDENT ENGINEER AND AIRPORT DIRECTOR THE COST OF
MAINTAINING, REPAIRING OR CONSTRUCTING HAUL ROADS SHALL
8E INCIDENTAL TO THE CONTRACT.

17.

20

21.

22,

23.

24,

26.

WEEKLY JOBSITE MEETINGS SHALL BE HELD TO COORDINATE
THE. WORK, PARTICULARY PERTAINING TO ANY ACTIVITIES WHICH
MAY IMPACT OR INTERFERE WITH OTHER CONTRACTORS AND
AIRPORT OPERATIONS/TENANTS,

OPEN TRENCHES, EXCAVATIONS AND STOCKPILED MATERIAL AT
THE CONSTRUCTION SITE SHALL BE PROMINENTLY MARKED WITH
ORANGE FLAGS AND LIGHTED WITH TYPE It BARRICADES HAVING
FLASHING RED LIGHT UNITS DURING THE HOURS OF RESTRICTED
VISIBILITY AND/OR DARKNESS.

. DURING ADVERSE WEATHER, THE CONTRACTOR SHALL MAKE

PROVISIONS FOR ACCESS TO WORK AT NO ADDITIONAL COST TO
THE CONTRACT. NO EXTENSION OF CONTRACT TIME WILL BE
CONSIDERED FOR DELAYS DUE TO LACK OF ADEQUATE ACCESS
TO WORKSITE.

COORDINATION BY THE CONTRACTOR WITH THE EXISTING
UTILITIES SHALL BE COMPLETED BEFORE CONSTRUCTION IS
STARTED. SEE SECTION 50—17 OF THE SPECIAL PROVISIONS
FOR SPECIFIC REQUIREMENTS.

THE CONTRACTOR SHALL PLAN AND PERFORM HIS WORK SO AS
NOT TO INTERFERE OR HINDER THE PROGRESS, WORK OR HAUL
ROAD ACCESS BY OTHER CONTRACTORS. (SEE SPECIAL
PROVISIONS SECTION 30~05).

THE CONTRACTOR SHALL COOQRDINATE WORK ON ALL
CONCURRENT PROJECTS WHICH MAY ARISE. NO CLAMS FOR
ADDITIONAL COMPENSATION FOR ADDITIONAL COORDINATION OR
CHANGES IN MAINTENANCE OF TRAFFIC OR WORK CONFLICTS
WILL BE CONSIDERED. (SEE SPECIAL PROVISIONS SECTION
30-~05).

CONTRACTOR WILL BE REQUIRED TO PUT AIRPORT FLAGS AND
HAVE BEACON (FLASHING YELLOW) LIGHTS ON ALL EQUIPMENT
AT ALL TIMES DURING CONSTRUCTION.

IN THE CASE OF AN EMERGENCY, CONTRACTOR SHALL NOTIFY
THE AIRPORT DIRECTOR AND THE ENGINEER IMMEDIATELY.

CONTRACTOR WILL BE REQUIRED TO MAINTAIN ACCESS (ONE
lﬁ;@ TO ASPEN AIR HANGAR AND PERIMETER ROAD AT ALL

THE CONTRACTOR SHALL PLACE TEMPORARY CONSTRUCTION
FENCING APPROVED BY THE AIRPORT AND ENGINEER ACROSS
RELOCATED 6’ CLASS E FENCE SECTION UNTIL WORK IS
COMPLETED. (COST INCIDENTAL TO RELOCATE 6 CLASS E
FENCE). THE AIRPORT SHALL SUPPLY THE CONTRACTOR WiTH
ADDITIONAL FABRIC NEEDED TO CROSS THE DITCH.

CONTRACTOR CROSSING TAXIWAY AND

WORK WITHIN AIR OPERATIONS AREA (AQ.A)

27.

28,

28.

30.

(IF NECESSARY)

ANYTIME THE CONTRACTOR IS REQUIRED TO UTILIZE OR CROSS
ACTIVE AIRFIELD PAVEMENTS FOR ACCESS TO AND FROM THE
WORK ZONE, A FULL TIME CROSSING GUARD IN RADIO CONTACT
WITH THE CONTROL TOWER SHALL BE FURNISHED BY THE
CONTRACTOR FOR MOVEMENTS OF VEHICLES OR EQUIPMENY TO
AND FROM THE WORK ZONE. THE RADIO OPERATOR SHALL BE
FAMILIAR WIiTH AIRPORY GROUND CONTROL PROCEDURES AND
DEMONSTRATE KNOWLEDGE OF SAME TO THE AIRPORT
AUTHORITY. THE AIRPORT AUTHORITY RESERVES THE RIGHT TO
APPROVE THE CROSSING GUARDS. THE CONTRACTOR SHALL
PROVIDE THEIR OWN RADIOS, THIS COST SHALL BE CONSIDERED
INCIDENTAL_TO THE CONTRACT, THE CONIRAGIOR SHALL BE

RESPONSIBLE FOR PAYMENT OF MUNICIPAL FINES ($500 PER
OCCURENCE) DUE TO AIRFIELD INCURSIONS BY HIS EMPLOYEES,

SOBCONTRACTORS, SUPPLIERS, CONSULTANTS AND/OR AGENTS.

ANY PAVEMENT DAMAGED BY CONTRACTOR'S OPERATIONS SHALL
BE REPAIRED IMMEDIATELY BY HIM TO THE SATISFACTION OF
THE RESIDENT ENGINEER AND AIRPORT DIRECTOR AT NO
ADDITIONAL COST TO THE OWNER.

CONSTRUCTION WILL BE ALLOWED UP TO THE £EDGE OF THE
TAXIWAY PAVEMENTS WITHOUT CLOSURE ON A LIMITED BASIS.
WORK WITHIN THE AQ.A, SHALL BE EXPEDITED, ANY DROP OFF
SHALL BE ADEQUATELY LIGHTED, SIGNED AND BARRICADED. NO
MATERIAL SHALL BE STOCKPILED WITHIN THE A.0.A. SHOULD T
BE NECESSARY FOR THE CONTRACTOR TO TEMPORARILY
RELOCATE EQUIPMENT TO ALLOW AIRCRAFT TO PASS, THEY
SHALL DO SO AT NO EXTRA COST TO THE PROJECT. THE
CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER AND
DIRECTOR OF OPERATIONS TWO (2) WORKING DAYS IN ADVANCE
OF ANY PLANNED CONSTRUCTION WITHIN THESE LIMITS.

AT TIMES WHEN THE TAXIWAYS ARE REQUIRED TO BE CLOSED
THE CONTRACTOR SHALL PLACE TEMPORARY BARRICADES AS
SHOWN, AT THE END OF EACH WORKING DAY THE TAXIWAY
SHALL BE REOPENED. THE COST OF REMOVING AND REPLACING
BARRICADES 1S INCIDENTAL.

CONSTRUCTION EQUIPMENT
AND TRUCK SIGNAL. FLAG
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CONTRACTOR SHALL PLAN AND PERFORM HIS WORK SO AS NOT
TO INTERFERE OR HINDER THE PROGRESS, WORK OR HAUL ROAD
ACCESS OF OTHER CONTRACTORS (SEE SPECIAL PROVISIONS
SECTION 30-05). THE PRIME CONTRACTOR WL BE
RESPONSIBLE TO COORDINATE CONSTRUCTION ACTIVITIES AND
ACCESS BETWEEN ALL ON~SITE CONTRACTORS SUBCONTRACTORS.
IT IS ANTICIPATED THE FOLLOWING PROJECTS MAY BE UNDER
CONSTRUCTION CONCURRENTLY WITH THIS PROUJECT:

& TAXIWAY E WIDENING, REHABILITATION AND OVERLAY,
* HANGAR CONSTRUCTION

® REHABILITATION OF TAXIWAY A & C

® SOUTH FLIGHT CENTER APRON — PHASE 4

DESIGN AIRCRAFT APPROACH CATEGORY: D
DESIGN AIRCRAFT GROUP: It
CLOSEST POINT ON CONSTRUCTION SITE TO RUNWAY 2L/20R

POINT "A"
LATITUDE: ~ 41°5411.78 N (NAD 83)
LONGITUDE: 88°15'21.14

ELEVATION: 754.50

NOTE

ALL EXISTING TAXIWAY LIGHTING CIRCUITS, BEACON
CIRCUIT, FAA CABLES, VAULT EQUIPMENT AND OTHER
AIRPORT ELECTRICAL CABLES SHALL REMAIN IN SERVICE
UNTIL REPLACED AS DIRECTED BY THE ENGINEER.

ALL NECESSARY TEMPORARY CABLING, JUMPERS AND
SPLICING SHALL BE CONSIDERED INCIDENTAL TO CONTRACT.

LEGEND

‘ CONTRACTORS ACCESS TO SITE

TYPE I BARRICADES
W/ FLASHING RED LIGHTS

TEMPORARY TYPE il BARRICADES
W/FLASHING RED LIGHTS
(WHEN REQUIRED)(SEE NOTE 25)

NEW ROADWAY CONSTRUCTION

AIRCRAFT MOVEMENT AREA
TAXIWAY AIR OPERATIONS AREA (AOA)
WORK BY OTHERS

SUGGESTED SEQUENCE OF CONSTRUCTION

* PLACE BARRICADES AND EROSION CONTROL DEVICES.

» INSTALL NEW STORM SEWER AND BOX CULVERT.

» CONSTRUCT ROADWAY EXTENSION EMBANKMENT AND CUT,
¢ INSTALL ELECTRICAL DUCTS AS SHOWN.

* INSTALL UNDERDRAIN AS SHOWN.

* CONSTRUCT ROADWAY EXTENSION CURB AND GUTTER AS SHOWN.
* CONSTRUCT ROADWAY EXTENSION AGGREGATE BASE AND FREEDOM

DRIVE. AGGREGATE SHOULDERS AS SHOWN.
» CONSTRUCT ASPHALT PAVEMENTS AS SHOWN.
» INSTALL LIGHTING,
* PLACE TOPSOIL SEED AND MULCH.
* INSTALL SIGNS AND MARKINGS AS SHOWN.
* REMOVE BARRICADES AND ERQSION CONTROL DEVICES.
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